

**Project: 09-055 (ML0603), FY 2009 LAKE MINNEQUA PARK & OPEN SPACE IMPROVEMENTS RE-BID**

**DATE: 06/18/2009 TIME: 10:00:00 AM**

**Bid Opened By: Naomi C. Hedden, Purchasing Director**

*This is a REVISED Summary Only - calculations based on Unit Price provided by each bidder. (Bids listed in order as opened.)*

Company Name	The Copestone Company	H.W. Houston Construction Co.	LCI2, Inc.	V3 Construction Group, Ltd.	Bassett Construction Company	Golden Triangle Construction of Southern Colorado, Inc.
Planholder	x	x	x	x	x	x
Mandatory Pre-Bid	x	x	x	x	x	x
Bid Package	x	x	x	x	x	x
Bid Bond	x	x	x	x	x	x
Affirmative Action Form	x	x	x	x	x	x
PERA Quest.	x	x	x	x	x	x
Addendum No. 1	x	x	x	x	x	x
Addendum No. 2	x	x	x	x	x	x
Addendum No. 3	x	x	x	x	x	x
<b>TOTAL BASE BID</b>	<b>\$1,741,255.73</b>	<b>\$2,639,006.02</b>	<b>\$2,877,102.05</b>	<b>\$2,042,735.00</b>	<b>\$2,062,917.76</b>	<b>\$1,761,997.60</b>
TOTAL ADD ALTERNATE A-1	\$131,561.62	\$179,137.84	\$130,364.32	\$176,000.00	\$177,037.16	\$134,839.12
TOTAL ADD ALTERNATE A-2	\$200,468.30	\$271,715.25	\$192,704.81	\$272,000.00	\$272,062.98	\$175,764.33
TOTAL ADD ALTERNATE A-3	\$214,877.40	\$192,801.75	\$209,664.75	\$188,000.00	\$188,053.05	\$184,300.70
TOTAL ADD ALTERNATE A-4	\$427,373.00	\$438,000.00	\$392,322.00	\$456,000.00	\$457,326.00	\$402,259.00
TOTAL ADD ALTERNATE A-5	\$58,676.70	\$61,647.23	\$61,033.47	\$44,000.00	\$17,357.36	\$66,105.49
TOTAL ADD ALTERNATE A-6	\$32,976.00	\$64,000.00	\$148,700.00	\$109,000.00	\$95,821.60	\$45,080.00
TOTAL ADD ALTERNATE A-7	\$24,785.00	\$34,000.00	\$48,000.00	\$45,000.00	\$22,766.40	\$22,046.00
TOTAL ADD ALTERNATE A-8	\$21,032.00	\$23,000.00	\$23,200.00	\$22,000.00	\$17,047.00	\$21,534.00
TOTAL ADD ALTERNATE A-9	\$77,238.00	\$92,800.00	\$80,063.00	\$90,000.00	\$90,752.40	\$51,548.00
TOTAL ADD ALTERNATE A-10	\$57,404.84	\$76,523.04	\$84,001.70	\$93,000.00	\$54,208.73	\$59,764.36
<b>AWARD Verification (Base Bid + Alternates 1, 2, 3, 5, 7 &amp; 10)</b>	<b>\$2,429,029.59</b>	<b>\$3,454,831.13</b>	<b>\$3,602,871.10</b>	<b>\$2,860,735.00</b>	<b>\$2,794,403.44</b>	<b>\$2,404,817.60</b>